



HOWRAH MUNICIPAL CORPORATION

4, MAHATMA GANDHI ROAD, HOWRAH-711 101

☎ 033 2638 3211/12/13 ☎ 033 2641 0830

Visit us www.myhmc.in

Engineering Department

WB-HMC/NIT/ED/06/EE-II/22-23

Dated: 17.06.2022

e- TENDER NOTICE

Executive Engineer (Roads), Howrah Municipal Corporation invites E- Tenders in prescribed from reputed resourceful & bonafide contractors. The application for purchase for the tender paper shall be accompanied by non-refundable copies of GST (Regular/ Composite scheme), Pan Card, I.T return, Professional Tax challan & Credentials copy signed by the applicant with the seal of the firm of company.

Earnest Money and The cost of Tender Papers to be deposited online as is available in E-Tender Portal of Govt. of West Bengal in favor of “ **MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC** ”.

Date and Time Schedule:

Sl No	Name of Work	Estimated Amount (R)	Earnest Money (R)	Time of Completion	Cost of T Paper (R)
1.	Improvement of Kancha Roads by Cement Concrete (RMC) at Baltikuri Dhara Para from H/o Amar Chakraborty H/o Niranjana Shing under HMC ward no-50. Adm. Approval No: COF/AA/22-23/320 Adm. Approval Date: 08.06.2022	₹12,36,489.00	₹24,730.00	35 Days	₹2,500.00
2.	Improvement of Kancha Roads by Cement Concrete (R.M.C) at Baltikuri Dhara Para from H/O Dhanwati Devi to H/o Bikash Bhowmik via H/o Ramchandra Poder, H/O Ramkumar Shing & H/o Tara Hela under HMC ward no-50. Adm. Approval No: COF/AA/22-23/324 Adm. Approval Date: 08.06.2022	₹19,96,053.00	₹39,921.00	40 Days	₹3,000.00
3.	Improvement of road by cement concrete (RMC) work from 22, 'R' Road to P-296/2, Beneras Road under ward no-8, HMC Adm. Approval No: COF/AA/22-23/332 Adm. Approval Date: 08.06.2022	₹17,05,608.00	₹34,112.00	40 Days	₹3,000.00
4.	Improvement of kachha road by cement concrete work from the house of Swapan Ghosh to the house of Amit Das at Dharsa Pal Para under ward no-47, HMC. Adm. Approval No: COF/AA/22-23/335 Adm. Approval Date: 08.06.2022	₹6,14,085.00	₹12,282.00	30 Days	₹2,000.00
5.	Improvement of kachha road by cement concrete work from Dhasra Yuba Sangha Club to the house of Sk. Anawar and others at Dhasra Nazrul Pally under ward no-47, HMC. Adm. Approval No: COF/AA/22-23/328 Adm. Approval Date: 08.06.2022	₹12,54,464.00	₹25,089.00	35 Days	₹2,500.00
6.	Improvement of Kancha Road by Cement Concrete (R.M.C) from Echo Gas to H/o Gagan Samanta & Sova Banerjee under HMC ward no-50 (L= 160.00m) Adm. Approval No: COF/AA/22-23/323 Adm. Approval Date: 08.06.2022	₹8,59,273.00	₹17,186.00	30 Days	₹2,000.00
7.	Improvement of Khehurlala Road by Bituminous work from the jn. of Kona Expressway to the 1st culvert under ward no-46, HMC [L= 200.00m, Av.W= 4.50m]. Adm. Approval No: COF/AA/22-23/321 Adm. Approval Date: 08.06.2022	₹7,70,136.00	₹15,403.00	20 Days	₹2,000.00
8.	Improvement of P.K. Banerjee Road by cement concrete (RMC) work from the jn of G.T. Road up to 20, Round Tank Road under ward no-29, HMC. [L= 462.00m Av. W= 6.10m] Adm. Approval No: COF/AA/22-23/318 Adm. Approval Date: 08.06.2022	₹46,80,297.00	₹93,606.00	60 Days	₹5,500.00

9.	Improvement of kachha road by cement concrete work from the house of Buro Dolui to the house of Sulekha Santra at 2 no Ramkrishna Pally under ward no-50, HMC. Adm. Approval No: COF/AA/22-23/333 Adm. Approval Date: 08.06.2022	₹6,33,403.00	₹12,668.00	30 Days	₹2,000.00
10.	Improvement of kachha road by cement concrete work from the house of Dilip Manna to the house of Pintu Pal at 2 no Ramkrishna Pally under ward no-50, HMC. Adm. Approval No: COF/AA/22-23/327 Adm. Approval Date: 08.06.2022	₹9,60,386.00	₹19,208.00	40 Days	₹2,000.00
11.	Improvement of kachha road by cement concrete work from the house of Bangshi Roy to the house of Tapas Samanta at Satasi Dakshin Para under ward no-47, HMC. Adm. Approval No: COF/AA/22-23/334 Adm. Approval Date: 08.06.2022	₹27,47,292.00	₹54,946.00	45 Days	₹5,500.00
12.	Improvement of road by cement concrete (RMC) work from the house of Raju Adhikari to Sibaji Sangha Football Ground H.I.T. 1st Bye Lane Ichapur Dakshin Para under Ward No-49, HMC. Adm. Approval No: COF/AA/22-23/330 Adm. Approval Date: 08.06.2022	₹6,88,934.00	₹13,779.00	30 Days	₹2,000.00
13.	Improvement of Road by cement concrete (RMC) and allied work from the Jn. of C.T.I Road to Ganesh Vernish, Sandhyatara Sporting Club, House of Mahadeb Majhi, Bablu Chowdhury, Sujit Dey of South Biradingi Block-2 under Ward no-50, HMC. Adm. Approval No: COF/AA/22-23/326 Adm. Approval Date: 08.06.2022	₹35,23,941.00	₹70,479.00	60 Days	₹5,500.00
14.	Improvement of Kancha Road by Cement Concrete (RMC) from Unsani Primary School to H/o Rabin Patra, under HMC ward no-46. Adm. Approval No: COF/AA/22-23/322 Adm. Approval Date: 08.06.2022	₹18,86,927.00	₹37,739.00	45 Days	₹3,000.00

Sl. No.	Particulars	Date & Time
1	Date of uploading of N.I.T. & other documents (online).	17.06.2022 6:00 P.M.
2	Documents download start date (online).	17.06.2022 6:00 P.M.
3	Bid submission start date (online).	17.06.2022 6:00 P.M.
4	Bid submission closing (online).	08.07.2022 5:00 P.M.
5	Date for opening of Part-I proposal (online).	11.07.2022 1:00 P.M.
6	Date of uploading list for qualified bidder(online).	INTIMATED AFTERWARDS
7	Date for opening of financial proposal (online).	INTIMATED AFTERWARDS

Eligibility of Contractor

[for 1st Call] Intending tenderers should produce credentials of a similar nature of completed work of the minimum value of 40% of the estimated amount put to tender during 5(five) years prior to the date of issue of the tender notice; or, ii) Intending tenderers should produce credentials of 2(two) similar nature of completed work, each of the minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of the tender notice; or, iii) Intending tenderers should produce credentials of one single running work of similar nature which has been completed to the extent of 80% or more and value of which is not less than the desired value at (i) above; In case of running works, only those tenderers who will submit the certificate of satisfactory running work from the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executed agency, i.e., the tenderer. (Vide notification No. 04-A/PW/O/10C-02/14 Dt:- 18.03.2015)

Corporation reserve the right to accept or reject part or whole tender without showing any reason what so ever. Detail Information may be had from the office of the undersigned.

NB: - 1) Intending bidder may download the tender document from the website <https://wbtenders.gov.in> directly with the help of Digital Signature Certificate.

2) Cost of tender paper and earnest money should be deposited online by RTGS/NEFT in favor of MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC.

3) As per memorandum no- 4608-F(Y) dt:-18july 2018 of additional chief secretary, Finance department, Govt. of West Bengal, Additional performance security is required when the bid rate is 80% or less of the estimate put to tender and no increase in scope of work of projects during execution phase- Additional performance security @ 10% of the tendered amount shall be obtained from the successful bidder if the accepted bid

value is 80% or less of the estimate put to tender. The additional performance security shall be submitted in the form of Bank Guarantee from any scheduled bank before issuance of the work order. If the bidder fails to submit the additional performance security within seven working days from the date of issuance of letter to acceptance, his earnest money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The bank Guarantee shall have to be valid up to end of the contract period and shall be renewed accordingly, if required. The bank guarantee shall be returned immediately on successful competition of the contract. If the bidder fails to complete the work successfully, the additional performance security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clause of the contract shall in no way altered/affected by provision of the additional performance security.

4) Originals of above certificates/license etc. may have to be shown if required.

Executive Engineer (Roads)
Howrah Municipal Corporation

No. WB-HMC/NIT/ED/06/EE-II/ /22-23

Dated: 17.06.2022

Copy to:-

1) Commissioner, HMC (2) C.O.F.H.M.C. (3) Engineering Accounts, HMC (4) Borough- I, to VII HMC, (5) Sabhadhipati Zilla Parishad, Howrah (6) Chief Engg. HIT, 19, G.T.Road, Howrah, (7) Asst.Engg.PWD How, Constn Sub Divn.No.1, 2, M.G.Road, Howrah, (8) R.A.O, HMC (Govt. Audit) (9) Engg. Accounts, HMC (10) I.T.Department, HMC for publication in website (11) Office Copy.

Executive Engineer (Roads)
Howrah Municipal Corporation