HOWRAH MUNICIPAL CORPORATION

4, MAHATMA GANDHI ROAD, HOWRAH-711 101
& 033 2638 3211/12/13 9 033 7641 0830
Flsit ws wiww Jinec org in
Crematorium Department

Mo. EDVCrematorium/11/25-26 Dated: 17-11-202%

E- TEMDER
Executive Enginesr, HMC, invites E-Tender in preseribed form from reputed resourceful & bona-fide Contractors!
Firms having previous experience in similar nature of job &s per particulars given below. Intending Tenderers will
have to apply through enline with salf-attestad photo coples of valid GST Certificate & GSTR-IB Baturn (Current
Quarter), Pan Card, IT return, Professional Tax challan & Credentials copy signed by the applicant with the seal of
the firin of company. Earnest money and the cost of Tender Papers to be deposited online as is available in F-tender

Portal of Govt. of West Bengal in favor of “MUNICTRAL AFFAIRS DEFARTMENT // URBAN LOCAL BODIES
M HOWRAH MC™.

rerms & conditions Following Government memo o io be strictly maintained-
i Strict observance of all relevant Financial Rules & Regulation including e-Tender Rules vides GO. No, 6932-
FOY) De: 29/08/13.
£, Adherence 1o the online EMD receipt/refund az per FDD Memo no-3975-F(Y) Dt: 28/07/16 and 2365-F(Y) D

| 20018,
3, Procurement procedure to be followsd, FD no- 5400 FLY) Dr. 25/06/22 read with F.D. Mema no 2254-F(Y)
Dt 24004714,
| Cuost of Dration
i Name of Wark Amﬁ} AT EIT Tender o
M, A pprov ¥ Paper comiTaci
a N, (Re) (s} | period
Estimate for New Air Pollution Control
System for Electric Crematorium at CORIAALS.
Ganstala Burming Ghat under HMC. | 11,84,865.00 26104 2369730 | 2500.00 | 30 Days
| Die-2] s
|
I

IPefect Liability Period;

Defect liability period of this project is equal to 3 months/] vear! 3 vears/s years {as specified in the enclosed

BOQ) & it would also be guided by the PWD Notification no, S$51-PW/L& A2M-175/2017 dated 0271172017
read with Notification No. 5784 PW/L&A/IM-1752017 DATED 0209/2017 & Notification no.52-CRC/IM-
(BI04, duted 27/12/2014 & TM-32/23/285-R/PL DATED 020872014




Date and Time Schedwlo:

| SL
e Particulars Date & Time
I | Date of uploading of N.I.T. & other Docemants 17.1L.2025  6:00FM
[nn]meL _
2 | Documents download/sell start date (Omline) 17.11.2025  &00PM
| 3 |Ridsubmission start date (On line) 17112025 GOOPM
% ! 12122025 400 PM
4 | Document Download/Sell End Date |

Bid Submission closing date (On line) 12122025 d00PM
6 | Date of uploading list for Technically Qualified 15122025 1200 PM
Bidder{onling) i |
7 |Date for opening of Financial Propesal (Online) NEXT OR SAME
WORKING DAY

T l!mm.mwﬂmmwr mtm nrmmnhm wnrmmh of the
[RUEECLLELLUE L] Llﬂ!ﬁ,ﬂuﬂﬂi i ] 53 HD

A PW/O/10C-02/13 Datod:.. 18,03.2015,

Howrah Municipal Corporation reserve the right to accept or reject part or whole tender without showing any reason what
so ever. Detaiks information may be had from the office of the Executive Engineer (Crematorium), H.M.C.

Intending bidder mav download the tender document from the website https:/fwhtenders, gov.in directly with the help

of Digital Signeture Cartificate.
Tandarers will select the tender to bid and initiate payment of pre-defined EMD(Tender Fees for that tender by

selmeiing Bam either of the following peymenis modes;

i' Met Banking (any of the banks listed in the 1CIC] Bank payment gateway) in case of payment through ICIC!
Benk payment Ganeway,
ii) RTOS/MEFT in case of affiine payment through bank account in any Bank.




NB: - 1} Intending bidder may downlgad the tender docurnent from the website hitps:/whtenders. pov.in. directly with
ihe help of Digital Stgnaiure Certificate,

2} Cost of tender paper and earnest money should be deposited enling by RTGS/MEFT in favor of MUNICIPAL
AFFATRS DEPARTMENT # URBAN LOCAL BODIES J/f HOWEAH MC.

! Participants shall have to abide by all applicable clauses, rules, repulations, laws, petsdse including environmental
norma standards a5 18id down by the Govi. for time to lime & in force at present or any other applicable rules in force
which are refevant in the context of job o would be in force during the period of contract.

4) The biaminous Hot Mix plant (both Batch, Drum type & Mini hot-mix plant) should have appropriate pollution
comtrol unit {primary and/or secondary, as the case may bej as per provision of 1C: 90-2010 10 meet up prevailing
guidelines of Central Pollution Control Board (CPCB) in regard 1o HMP.

) In case of any dispute for confirmatory testing, the report of MABL accredited Laboratories/IIT/CRRURBRI will
overn,

6} A3 per memorandum no- 4608-F(Y) di:-18 july 2018 of additional chief secretary, Finence depariment, Govt. of
West Bengal, Additional performance security i required when the bid rate is 80% or less of the estimate put 10 temder
and no increase in scope of work of projects during execution phase- Additional performance security @ 1096 af the
leadered nmount shall be obtained from the successful bidder iF the accepted bid value is 80% or less of the estimate
aut te tender, The additional performance security shall ba submited in the form of Bank Guarantes from: any
seheduled bank before igsugnce of the work order. IF the bidder fails to submit the additional pecformance sacurity
within seven working days from the date of issuance of letier to accepiance, his carnest monsy will be forfeited and
other recessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The bank Guarantee shall have
to be valid up to end of the contract period and shall be renewed accordingly, if required, The bank guaranies shall be
returned immediately on successful competition of the contracl 1T the bidder fails 1o complete the wark successiully,
the additional performence security shall be forfeited af eny time during the pendency of the contract period afier
sarving proper nitice to the contractor. Mecessary provisions regarding deduction of security deposit from the
progressive hifls af the contractor as per relevant clause of the contract shall in no way aftered/afTected by provision of
the additional pecformancs security.

7) Crriginals of above certificates/Ticense ete. may have to be shown i required,

%.1 Texes & duties to be borne by the Contractor;
It may again be reiterated that Income Tax, Royalty, Construction Warkers Welfare Cess and similar ather statutory
lewvy/Cess ete., will have 10 be borme by the contractor while executing the work.

#.2 Site inapection before submission of tendar:

liefore submitting any tender, the intending tenderer should make themselves acquainted thoroughly with the local
conditions prevailing at site by actual inspection and taking into consideration all factors and difficulties likely to be
involved in the execution of wark in all respect and no claim whatsoever will be entertained on these account
afterwards.

9. Paymnent: ;
The payment for R/A bills & final bill for any work will be mads according to the availability of fund and no financial
claim in cese of any delay in payment will be entertained

%1 If there will be any ambiguity against any item of work and rate mentioned in the BOQ, then the corresponding
flemn and i1s rate given in the latess PWD schedule of rates shall be considered for execution and payment thereof.

.2 Mo escalation of cost is permissible and the Agency shall be barred from approaching the authority to claim
escalniion cost for reasons whatsoewver,

9.3 The agency should possess the requisite and relevant equipments and machineries for the work. If equipments and
1achineries are not deploved as per the undertaking piven by the contractor, the Engineer in charge is a_aur.‘ru_:rjz:d o
stop the woik and direct the contract to deploy them immediately. If the contractor fafls to carmy out the direction. then
the authority may take appropriate action including forfeiture of EMD and canceliation of the work order.

9.4 Road dust control and compliance of Construction & Demaolition Waste Rules.:



Preventive measures to be taken: -

a) Wrapping of construction area / buildings with geo textile fabric, installing dust barriers, or other actions, as
appropriate for the location.

b) Applying water and maintain soil in visible damp or crusted condition for temporary siabilization.

) Applying water prior to leveling or any other earth moving activity 1 keep the soil moist throughout the
[rocess.

d} Limiting vehicle speeds 10 15 mph on the work site,
) (-leaning wheels and undercarriage of haul trucks prior o leaving construction site.
T Applying and mainaining dust suppressant on haul routes.

g Applying & cover or screen to stockpiles and stabilize siockpiles at completion of activity by water and
maintain 4 dust palliative to efl outer surfaces of the stockpilas,

hj i Stabilizing surface soils where loaders, suppor: equipment and vehicles should eperate by using water and
maintain surface sils in a sabilized condition whers loaders, support equipment and vehicles will operate,

i Stabilizing adiacent disturbed soils following paving activities with immediate landscaping activity or
installation of vegetative or cock cover,

i Maintaining dust controf during working hours and clean track at the end of the work shift/day.

k! Stabilizing sloping surfaces using soil binders vegetation or ground cover can effectively stabilize the slope.
i Disposal of debris in consultation with the local authorities following proper environmental management
practics,

) During construction work, including cuting of marbles, ambient noise level should not exceed more than 65
. db (A,

Practice to be discarded; -

aj Drisposal of debris indiscriminately.

b Allowing the vehicles to run at high speed within the work site.

cl Cutting materials without proper dust control / noise control facility.
i} Koeping matarials without effective cover,

) Kosping materials without effective cover.

1) Allpwing access to the work area except workers to limit soil disturbance Access may be prevented by fencing,
ditches, vegetation, berms or other suitable barrier.

£) Leaving the soil, sand and cement stack uncovered.

k) Keeping materials or debris on the roads or pavements.



1] Burning of ald tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coal
tar,

2.5 Provision of black listing:
I} Submission of false/ misleading eredential or documents during the tender process.

iy Poor guality of work.

it} Poor performance in execution of the work.

iv) Misconduct or non-compliance of the instruction of the authaority.

v) Negligence/faijure to maimain the werk within the stipuiated time frame during the dafeet Hability period.

2.6 Temination of Contract’ Work Order:

The githority may terminate the comractwork order dus 1o the following ressons,

i) Poor Progress of wode

ii} Poor Quality of work.

iiiy Adoption of any unfair means during execution of work.

v} Violation™on-compliance of any instructions of the authority.

For termimation of the contracthwork, the authority will jssus a 7 days notice to the agency/contractor 1o make up the
discrepancy/shortfall of the work as Instructed by the authority, failing which the contract’work order will be
terminated with forfeiture of E.M.D.. 8.1, Performance Security ele.

9.7 Discration of the authority inviting tender - The tender inviting authority reserves the right to aceept or to reject

any or all &pplicationsitenders without assigning any reason whatsoever. On matiers of dispute autharity decision shall
b firal and binding. The quantity of work indicated above is provisional and should not be taken as firm. The exténl

- kL

i which the work would be actually executed will depend on the final decision of the TTA. They however reserves
i right 1= reduce the quantity even substantially withouot essigning any reason thereof and take up the same otherwiss
fir which no compensation i payable under any circumstances.

Befare issuance of the WORK ORDER, the tender inviting authority may verify the credential and other documents
of the lowest tenderer if found necessary. After verification if it is found that the decuments submirted by the lowest
tenderer is cither manufaciured or false in that case work order will not be issued in favour of the said Tenderer under

any cireutnstance.

Sdu-
Executive Engloneer
Howrah Municipal Corporation



Copy to-

(1) Hon'hie Chairman, B.O.A., HMC (2) Comm bsloner, HVMC (3} P.A. 1o Chief Secretary, Govt. of W.B. (4) P.A. to
Mrincipal Secretary, UD&MA, Gove. of W.B {5) Joint Commissioner, HMC (8) C.OLF. H.M.C. ({7} Emgineering Accounts,
HMC (&) Borongh- 1, to VII HMC, (9) Sabhadhipati Zilla Farishad, Howrah (10) Chief Engs, HIT, 19, G.T.Rosd,
Howrah, (11 Asst.Engg. PWD How, Consin Sub DiviLNe.1, I, MLG.Road, Howrah, (12) B.A.0, HMC (Govt, Audit) (13)
Engg. Accounts, HMC (14) LT.Department, HMC for publication in wehsite (15) Office Copy.
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Executive Enpgineer
Howrah Municipal Corporation



