



HOWRAHMUNICIPALCORPORATION

4, MAHATMA GANDHI ROAD, HOWRAH-711101

☎03326383211/12/13

☎03326410830

Visit us www.hmc.org.in

Roads Department

No. WB-HMC/NIT/ED/17/EE-II/25-26

Dated: 13.11.2025

E- TENDER NOTICE

Assistant Engineer (Roads), Howrah Municipal Corporation invites E- Tenders in prescribed form, from reputed resourceful & bonafide contractors. The application for purchase for the tender paper shall be accompanied by up- to-date non-refundable copies of GST Certificate (GST REG-06) (Regular/ Composite scheme) & GSTR-3B Return (Current Quarter), Pan Card, I.T return, Professional Tax Challan, Trade License & Credentials copy signed by the applicant with the seal of the firm of company. Earnest Money and The cost of Tender Papers to be deposited online as is available in E-Tender Portal of Govt. of West Bengal in favor of "MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC".

Sl. No	Name of Work	Estimated Amount(Rs.)	Earnest Money(Rs.)	Cost of Tender Paper (Rs.)	Duration of contract period
1	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Mintu Sk. to House of Mannan Sk. At Unani Majher Para, under Ward No-46 Booth No-10 HMC (L=90.00M, Avg W=1.85m) Scheme ID: APAS/01/173/10/0001 Defect Liability Period: 05 Years.	₹ 2,98,879/-	₹ 5,978/-	₹ 1,000/-	15 Days
2	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from UPSC-7 (HMC Health Centre) to House of Boro Manna at Unsani Majher Para, under Ward No-46 Booth No-10 HMC (L=90.00M, Avg W=1.90m) Scheme ID: APAS/01/173/10/0002 Defect Liability Period: 05 Years.	₹ 2,98,537/-	₹ 5,971/-	₹ 1,000/-	15 Days
3	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Sibaji Manna to House of Gopal Ghosal At Jele Para, under Ward No-46 Booth No-11 HMC (L=145.00M, Avg W=2.00m). Scheme ID: APAS/01/171/11/0001 Defect Liability Period: 05 Years.	₹ 4,99,048/-	₹ 9,981/-	₹ 1,500/-	15 Days
4	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Nur Sk. to House of Mashid Naskar At Barobagan, Unsani Laskar Para under Ward No-46 Booth No-12 HMC (L=165.00M, Avg W=1.70m). Scheme ID: APAS/01/171/12/0001 Defect Liability Period: 05 Years.	₹ 4,97,173/-	₹ 9,943/-	₹ 1,500/-	15 Days
5	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from Tal Pukur to Jalar Kali Mandir under Ward No-44 Booth No-187 HMC (L=115.00M, Avg W=2.00m). Scheme ID: APAS/01/173/187/0004 Defect Liability Period: 05 Years	₹ 2,99,322/-	₹ 5,986/-	₹ 1,000/-	15 Days
6	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Prabir Chakraborty to House of Nirmal Patra under Ward No-46 Booth No-19 HMC (L=70.00M, Avg W=2.10m) Scheme ID: APAS/01/173/19/0004 Defect Liability Period: 05 Years	₹ 3,83,546/-	₹ 7,671/-	₹ 1,500/-	15 Days
7	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) at 13/3, 5 to 8, 5 to 13/3, Mukhtaram debnath Lane under Ward No-44 Booth No-191 HMC (L=225.00M, Avg W=1.70m) Scheme ID: APAS/01/173/191/0001. Defect Liability Period: 05 Years	₹ 4,99,221/-	₹ 9,984/-	₹ 1,500/-	15 Days

8	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) at 2 to 4, Mukhtaram Debnath Lane under Ward No-44 Booth No-191 HMC (L=230.00M, Avg W=2.00m). Scheme ID: APAS/01/173/191/0002 Defect Liability Period: 05 Years	₹ 4,72,379/-	₹ 9,448/-	₹ 1,500/-	15 Days
9	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) at Mourigram Station Para from Mourigram Yubak Binda Sporting Club to House of Mithun Naskar under Ward No-46 Booth No-20 HMC (L=125.00M, Avg W=2.00m). Scheme ID: APAS/01/173/20/0001 Defect Liability Period: 05 Years	₹ 3,89,611/-	₹ 7,792/-	₹ 1,500/-	15 Days
10	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Tapas Kundu to House of Goutam Chowdhury At Amal Kundu Bye Lane under Ward No-46 Booth No-21 HMC (L=80.00M, Avg W=2.10m). Scheme ID: APAS/01/173/21/0001 Defect Liability Period: 05 Years	₹ 2,94,842/-	₹ 5,897/-	₹ 1,000/-	15 Days
11	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Naraiyan Das to House of Santosh Chatterjee At Amal Kundu Bye Lane under Ward No-46 Booth No-21 HMC (L=85.00M, Avg W=2.00m). Scheme ID: APAS/01/173/21/0002 Defect Liability Period: 05 Years	₹ 2,87,205/-	₹ 5,744/-	₹ 1,000/-	15 Days
12	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from 103/1 to 105, Carry Road, under Ward No-41 Booth No-211 HMC (L=145.00M, Avg W=2.00m). Scheme ID: APAS/01/173/211/0001 Defect Liability Period: 05 Years	₹ 4,84,076/-	₹ 9,682/-	₹ 1,500/-	15 Days
13	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) at 149/1, 183 to 184 and 147 to 131, S.N.N. Ganguly Road, under Ward No-44 Booth No-218 HMC (L=125.00M, Avg W=2.250m). Scheme ID: APAS/01/173/218/0001 Defect Liability Period: 05 Years	₹ 4,97,554/-	₹ 9,951/-	₹ 1,500/-	15 Days
14	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Kanak Bag to House of Pratap Bag At Garfa Khal Par under Ward No-46 Booth No-22 HMC (L=60.00M, Avg W=2.00m). Scheme ID: APAS/01/173/22/0001 Defect Liability Period: 05 Years	₹ 1,81,003/-	₹ 3,620/-	₹ 1,000/-	15 Days
15	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Sahid Mondal to Buden Bag At Garfa Sitalatala under Ward No-46 Booth No-22 HMC (L=200.00M, Avg W=2.00m). Scheme ID: APAS/01/173/22/0002 Defect Liability Period: 05 Years	₹ 4,98,548/-	₹ 9,971/-	₹ 1,500/-	15 Days
16	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from 3/3/1/3 to 3/3/1/1 and 3/3/4 to 3/3/5, Chowdhury Para Lane, under Ward No-44 Booth No-220 HMC (L=110.00M, Avg W=3.40m)). Scheme ID: APAS/01/173/220/0001 Defect Liability Period: 05 Years	₹ 4,98,230/-	₹ 9,965/-	₹ 1,500/-	15 Days
17	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Biswanath Paramanick to Bhutnath Porel At Garfa Kalitala under Ward No-46 Booth No-23 HMC (L=70.00M, Avg W=2.00m). Scheme ID: APAS/01/173/23/0001 Defect Liability Period: 05 Years	₹ 2,44,846/-	₹ 4,897/-	₹ 1,000/-	15 Days

18	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Nirapada Majhi to Chottu Mallick At Garfa Poll under Ward No-46 Booth No-23 HMC (L=80.00M, Avg W=2.00m). Scheme ID: APAS/01/171/23/0002 Defect Liability Period: 05 Years	₹ 2,94,354/-	₹ 5,887/-	₹ 1,000/-	15 Days
19	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Youis Ali Middey to House of Muhha Mullick At Garfa Unsani [Location: Janakalyan Club, Garfa] under Ward No-46 Booth No-24 HMC (L=200.00M, Avg W=2.00m). Scheme ID: APAS/01/171/24/0001 Defect Liability Period: 05 Years	₹ 4,98,548/-	₹ 9,971/-	₹ 1,500/-	15 Days
20	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from Mohiary Road Junction (Front of 5 Star Club, Unsani Garfa) to House of Iltu Sk. At Garfa Unsani under Ward No-46 Booth No-24 HMC (L=80.00M, Avg W=2.00m). Scheme ID: APAS/01/173/24/0005 Defect Liability Period: 05 Years	₹ 2,94,585/-	₹ 5,892/-	₹ 1,000/-	15 Days
21	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from Connecting of Mohiary Main Road to House of Subal Roy Chowdhury At Unsani Sitalatala under Ward No-46 Booth No-25 HMC (L=200.00M, Avg W=2.00m). Scheme ID: APAS/01/173/25/0001 Defect Liability Period: 05 Years	₹ 4,99,473/-	₹ 9,989/-	₹ 1,500/-	15 Days
22	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from 7/2/2 to 7/1/1 & 9, P.K. Roy Chowdhury 1st Bye Lane under Ward No-39 Booth No-256 HMC (L=112.00M, Avg W=2.15m). Scheme ID: APAS/01/173/256/0001 Defect Liability Period: 05 Years	₹ 2,90,205/-	₹ 5,804/-	₹ 1,000/-	15 Days
23	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) inside Sukanta Abasan Connecting road under Ward No-39 Booth No-264 HMC (L=110.00M, Avg W=2.250m). Scheme ID: APAS/01/173/264/0001 Defect Liability Period: 05 Years	₹ 3,76,744/-	₹ 7,535/-	₹ 1,500/-	15 Days
24	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from 47/4/3 to 47/2, 60/37 to 63/10, Andul 1st Bye Lane under Ward No-41 Booth No-266 HMC (L=122.00M, Avg W=2.10m). Scheme ID: APAS/01/173/266/0001 Defect Liability Period: 05 Years	₹ 3,91,664/-	₹ 7,833/-	₹ 1,500/-	15 Days
25	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Sk. Kochi to Printer Show At 1 No. Moukhali Chanka Para under Ward No-46 Booth No-27 HMC (L=145.00M, Avg W=2.00m). Scheme ID: APAS/01/173/27/0001 Defect Liability Period: 05 Years	₹ 4,99,048/-	₹ 9,981/-	₹ 1,500/-	15 Days
26	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Sk. Siraj Ansari to k. Maharam & Sk. Nasim to Janamjoy Saha to Tofik Ansari to Sk. Safik At 1 No. Moukhali Chanka Para under Ward No-46 Booth No-27 HMC (L=145.00M, Avg W=2.00m). Scheme ID: APAS/01/173/27/0002 Defect Liability Period: 05 Years	₹ 4,99,048/-	₹ 9,981/-	₹ 1,500/-	15 Days

27	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from 47 to 50/8 and at 60/4, Naskar Para Road under Ward No-39 Booth No-276 HMC (L=110.00M, Avg W=2.30m). Scheme ID: APAS/01/173/276/0001 Defect Liability Period: 05 Years	₹ 3,76,744/-	₹ 7,535/-	₹ 1,500/-	15 Days
28	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) at 446, sarat Chatterjee Road to G.T. Road, G.T. Road (S) under Ward No-40 Booth No-297 HMC (L=76.00M, Avg W=2.70m). Scheme ID: APAS/01/173/297/0003 Defect Liability Period: 05 Years	₹ 2,98,949/-	₹ 5,979/-	₹ 1,000/-	15 Days
29	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Shambhu Ghosh to House of Bablu Ghosh At Goal Bati under Ward No-46 Booth No-31 HMC (L=80.00M, Avg W=2.00m). Scheme ID: APAS/01/173/31/0002 Defect Liability Period: 05 Years	₹ 2,99,401/-	₹ 5,988/-	₹ 1,000/-	15 Days
30	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Kartick Mal to House of Mahua Bag At Goal Bati, Ghosh Para under Ward No-46 Booth No-31 HMC (L=82.00M, Avg W=2.00m). Scheme ID: APAS/01/173/31/0002 Defect Liability Period: 05 Years	₹ 2,94,585/-	₹ 5,892/-	₹ 1,000/-	15 Days
31	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Mani Sankar Das to House of Chittaranjan Das At Goal Bati, Santra Para under Ward No-46 Booth No-32 HMC (L=82.00M, Avg W=2.00m). Scheme ID: APAS/01/173/32/0001 Defect Liability Period: 05 Years	₹ 2,99,401/-	₹ 5,988/-	₹ 1,000/-	15 Days
32	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of B.D. Mondal to House of Babu Chakraborty At Goal Bati, Nath Para under Ward No-46 Booth No-32 HMC (L=112.00M, Avg W=2.00m). Scheme ID: APAS/01/173/32/0002 Defect Liability Period: 05 Years	₹ 3,96,839/-	₹ 7,937/-	₹ 1,500/-	15 Days
33	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from House of Babar Ali Laskar to Patowari Para Moukhali Ketopole under Ward No-46 Booth No-33 HMC (L=112.00M, Avg W=2.00m). Scheme ID: APAS/01/173/33/0001 Defect Liability Period: 05 Years	₹ 3,96,839/-	₹ 7,937/-	₹ 1,500/-	15 Days
34	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from the Water Shop of Biltu Patowari to 2 No. Moukhali Ketopole under Ward No-46 Booth No-33 HMC (L=85.00M, Avg W=2.00m). Scheme ID: APAS/01/173/33/0002 Defect Liability Period: 05 Years	₹ 2,97,890/-	₹ 5,958/-	₹ 1,000/-	15 Days
35	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from the Shop of Netai Ghosh to the House of Kali Pada Panda, Shani Mandir under Ward No-46 Booth No-33 HMC (L=88.50M, Avg W=2.00m). Scheme ID: APAS/01/173/33/0003 Defect Liability Period: 05 Years	₹ 2,95,174/-	₹ 5,903/-	₹ 1,000/-	15 Days
36	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from 15 No. PTR Siding Lane to 29 No. Cell Karte under Ward No-35 Booth No-312 HMC (L=75.00M, Avg W=2.70m). Scheme ID: APAS/01/173/312/0002 Defect Liability Period: 05 Years	₹ 3,47,757/-	₹ 6,955/-	₹ 1,500/-	15 Days

37	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from 15 to 18, PTR Siding, Shalimar under Ward No-35 Booth No-312 HMC (L=85.00M, Avg W=3.20m). Scheme ID: APAS/01/173/312/0001 Defect Liability Period: 05 Years	₹ 4,47,097/-	₹ 8,942/-	₹ 1,500/-	15 Days
38	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) at Shiv mandir 1/1, Duke Road under Ward No-35 Booth No-309 HMC (L=68.00M, Avg W=2.50m). Scheme ID: APAS/01/173/309/0001 Defect Liability Period: 05 Years	₹ 2,98,441/-	₹ 5,969/-	₹ 1,000/-	15 Days
39	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) at 8 to 8/3/1, 19 to 24, Monilal Chatterjee Lane & 412 to 421, 445 to 445/1/8 S.C.Road under wrd no-40 Booth No-298 HMC (L=106.00M, Avg W=3.20m). Scheme ID: APAS/01/173/298/0001 Defect Liability Period: 05 Years	₹ 4,99,009/-	₹ 9,980/-	₹ 1,500/-	15 Days
40	Construction of Concrete Road from the house of Ashok Majumder to house of Rabin Chakraborty at Tetul tala piara bagan under HMC ward no 50, Booth no 10. Scheme ID: APAS/01/172/10/0003 Defect Liability Period: 05 Years	₹ 2,99,505/-	₹ 5,990/-	₹ 1,000/-	15 Days
41	Construction of new Concrete Road from the house of Manoj Chowdhury to house of Anil Chowdhury at 3, Bharat Mata Colony, under HMC ward no 50, Booth no 1. Scheme ID: APAS/01/172/1/0001 Defect Liability Period: 05 Years	₹ 2,99,517/-	₹ 5,990/-	₹ 1,000/-	15 Days
42	Construction of Concrete Road from the house of Gour Mondal to house of Kartick Roy at 3, Bharat Mata Colony, under HMC ward no 50, Booth no 1. Scheme ID: APAS/01/172/1/0003 Defect Liability Period: 05 Years	₹ 2,99,099/-	₹ 5,982/-	₹ 1,000/-	15 Days
43	Improvement of Concrete Road from the house of Nimai Nandi via house of Sujit Indra to house of Naren Goswami at kona piara bagan beside of Youth progressive Cultural Club, under HMC ward no 50, Booth no 10. Scheme ID: APAS/01/172/10/0001 Defect Liability Period: 05 Years	₹ 3,99,174/-	₹ 7,983/-	₹ 1,500/-	15 Days
44	Improvement of road by cement concrete work (1:1.5:3) from the house of Gora Chand Bhowmick to house of Toton Jnana piara bagan bye lane, under HMC ward no 50, Booth no 10. Scheme ID: APAS/01/172/10/0002 Defect Liability Period: 05 Years	₹ 2,99,837/-	₹ 5,997/-	₹ 1,000/-	15 Days
45	Construction of concrete road from the house of Gora Dinesh Das to Tilok Adak at Hatpukur under HMC ward no 48, Booth no 101. Scheme ID: APAS/01/172/101/0001 Defect Liability Period: 05 Years	₹ 4,99,098/-	₹ 9,982/-	₹ 1,500/-	15 Days
46	Improvement of road by cement concrete work (1:1.5:3) from the house of Gora Chand Bhowmick to house of Toton Jnana piara bagan bye lane, under HMC ward no 50, Booth no 10. Scheme ID: APAS/01/172/102/0001 Defect Liability Period: 05 Years	₹ 4,99,548/-	₹ 9,991/-	₹ 1,500/-	15 Days

47	Improvement of new concrete road by cement concrete from the house of Gora Parimal Halder to Nishi Kanta Das, kona purbapara khal par 2nd bye lane, under HMC ward no 50, Booth no 9. Scheme ID: APAS/01/172/9/0001 Defect Liability Period: 05 Years	₹ 2,48,452/-	₹ 4,969/-	₹ 1,000/-	15 Days
48	Improvement of concrete road from the house of Ramesh Mondal Ammulya Sarkar near adarsha sangha club, under HMC ward no 50, Booth no 8.. Scheme ID: APAS/01/172/8/0005 Defect Liability Period: 05 Years	₹ 2,49,661/-	₹ 4,993/-	₹ 1,000/-	15 Days
49	Improvement of concrete road from the house of Krishna Chakraborty to Basudeb Mullick at kuldanga math under HMC ward no 50, Booth no 8. Scheme ID: APAS/01/172/8/0003 Defect Liability Period: 05 Years	₹ 2,49,772/-	₹ 4,995/-	₹ 1,000/-	15 Days
50	Improvement of concrete road from the house of Tapan Bag to Aparna Chatterjee beside kona path pukur under HMC ward no 50, Booth no 8. Scheme ID: APAS/01/172/8/0002 Defect Liability Period: 05 Years	₹ 2,49,894/-	₹ 4,998/-	₹ 1,000/-	15 Days
51	Improvement of concrete road from the house of Sanjay Gupta to Bag house, samir Mullick, kona piyara bagan 1st bya lane HMC ward no 50, Booth no 8. Scheme ID: APAS/01/172/8/0001 Defect Liability Period: 05 Years	₹ 2,48,452/-	₹ 4,969/-	₹ 1,000/-	15 Days
52	Construction of concrete road from Jagannath patra residence to biswanath das house kona pilot bagan under HMC ward no 50, Booth no 7. Scheme ID: APAS/01/172/7/0003 Defect Liability Period: 05 Years	₹ 2,99,006/-	₹ 5,980/-	₹ 1,000/-	15 Days
53	Construction of concrete road from Jagannath patra residence to biswanath das house kona pilot bagan under HMC ward no 50, Booth no 7. Scheme ID: APAS/01/172/7/0002 Defect Liability Period: 05 Years	₹ 3,98,094/-	₹ 7,962/-	₹ 1,500/-	15 Days
54	Improvement of Concrete Road from the House of Panchu Bera to Sumit Roy at Kona Dalal Para, under HMC ward no-50, Booth no-22, (Area=209.60M2). Scheme ID: APAS/01/172/22/0003 Defect Liability Period: 05 Years	₹ 3,97,875/-	₹ 7,958/-	₹ 1,500/-	15 Days
55	Improvement of New Concrete Road from the House of Ashok Chun to House of Pintu Chakraborty at Kona Bag Para, Sitalatala, Jolar math under HMC ward no-50, Booth no-23, (Area=236.80M2) (Length-148.0m, Wide-1.6m),. Scheme ID: APAS/01/172/23/0002 Defect Liability Period: 05 Years	₹ 4,49,507/-	₹ 8,990/-	₹ 1,500/-	15 Days
56	Improvement of Concrete Road from the House of Gopal Das to House of Bhola Nath Ghanti at Kona Sitalatala, Bag Para, under HMC ward no-50, Booth no-23, (Area=208.0 m2). Scheme ID: APAS/01/172/23/0003 Defect Liability Period: 05 Years	₹ 3,99,346/-	₹ 7,987/-	₹ 1,500/-	15 Days

57	Construction of Concrete Road from holding no. 71 to 70/2/1, Kaliprasad Banerjee Lane, Bag Para, under HMC ward no-21, Booth no-234 (Area=161.40m2). Scheme ID: APAS/01/172/234/0001 Defect Liability Period: 05 Years	₹ 3,48,427/-	₹ 6,969/-	₹ 1,500/-	15 Days
58	Construction of Concrete Road from holding no. 1/26 to 9, I.R. Belilious Lane, under HMC ward no-21, Booth no-238 (Area=189.10m2) (L= 61.00m, Av.W= 3.1m). Scheme ID: APAS/01/172/238/0001 Defect Liability Period: 05 Years	₹ 2,97,682/-	₹ 5,954/-	₹ 1,000/-	15 Days
59	Construction of Concrete Road from holding no. 45 to 50, I.R. Belilious Lane, under HMC ward no-21, Booth no-238 (Area=268.80M2), (Length-64.0m, Wide-4.2m). Scheme ID: APAS/01/172/238/0002 Defect Liability Period: 05 Years	₹ 3,96,948/-	₹ 7,939/-	₹ 1,500/-	15 Days
60	Construction of Concrete Road from holding no. 1 to 16, I.R. Belilious Lane, under HMC ward no-21, Booth no-238 (Area=195.25M2), (Length-55.0m, Wide-3.55m). Scheme ID: APAS/01/172/238/0003 Defect Liability Period: 05 Years	₹ 2,98,123/-	₹ 5,962/-	₹ 1,000/-	15 Days
61	Construction of Concrete Road from the House of Ram Probesh Shaw to House of Sanatan Mondal at Kona Dakshin Para, under HMC ward no-50, Booth no-25, (Area=261.80M2), (Length-119.0m, Wide-2.2m). Scheme ID: APAS/01/172/25/0001 Defect Liability Period: 05 Years	₹ 4,47,394/-	₹ 8,948/-	₹ 1,500/-	15 Days
62	Construction of Concrete Road from the House of Lalji Mourja to House of Santunu Mondal at Kona Dakshin Para (Jora Pukur), under HMC ward no-50, Booth no-25, (Area=253.00M2), (Length-126.50m, Wide-2.0m). Scheme ID: APAS/01/172/25/0002 Defect Liability Period: 05 Years	₹ 4,49,551/-	₹ 8,991/-	₹ 1,500/-	15 Days
63	Improvement of Concrete Road from the House of Swapan Singh to bechuram Seal at Kona Dakshin Para, Sukumar Mukherjee Sarani, under HMC ward no-50, Booth no-24, (Area=259.20M2), (Length-162.0m, Wide-1.6m). Scheme ID: APAS/01/172/24/0002 Defect Liability Period: 05 Years	₹ 4,97,647/-	₹ 9,953/-	₹ 1,500/-	15 Days
64	Construction of Concrete Road over kancha road at holding no. 5 to 5/3, Nanda Mukherjee Lane, under HMC ward no-43, Booth no-203 (Area=250.50M2), (Length-83.5m, Wide-3.0m). Scheme ID: APAS/01/172/203/0001 Defect Liability Period: 05 Years	₹ 3,97,285/-	₹ 7,946/-	₹ 1,500/-	15 Days
65	Improvement of New Concrete Road from Swapan Biswas to Reba Chatterjee house Kona Purba Para Khal Par, under HMC ward no-50, Booth no-9, (Area=141.0M2), (length-70.5m, Wide-2.0m). Scheme ID: APAS/01/172/9/0005 Defect Liability Period: 05 Years	₹ 2,49,741/-	₹ 4,995/-	₹ 1,000/-	15 Days
66	Improvement of New Concrete Road from Radha Prasad's house opposite of the house of Sambhu Ghosh up to the end of Kona Pilot Bagan, under HMC ward no-50, Booth no-7, (length-88.0m, Wide-1.85m). Scheme ID: APAS/01/172/7/0001 Defect Liability Period: 05 Years	₹ 2,99,579/-	₹ 5,992/-	₹ 1,000/-	15 Days

67	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from holding no. 6 to 20/4, Jadu Mukherjee Lane, under ward no-43, Booth no-203 HMC (Area=149.50M2). Scheme ID: APAS/01/172/203/0002 Defect Liability Period: 05 Years	₹ 1,98,758/-	₹ 3,975/-	₹ 1,000/-	15 Days
68	Improvement of Concrete Road from the House of Nalini Bihari Das Mahapatra to Kamal Hazra at Kona Tetultala (near pat pukur), under HMC ward no-50, Booth no-21, (Area=294.40M2), (Length-128.0m, Wide-2.3m). Scheme ID: APAS/01/172/21/0001 Defect Liability Period: 05 Years	₹ 4,96,642/-	₹ 9,933/-	₹ 1,500/-	15 Days
69	Improvement of Concrete Road from the House of Tulsi Seal to House of Gopal Rana at Kona Das Para, under HMC ward no-50, Booth no-22, (Area=184.00M2), (Length-115.0m, Wide-1.6m). Scheme ID: APAS/01/172/22/0001 Defect Liability Period: 05 Years	₹ 3,49,279/-	₹ 6,986/-	₹ 1,500/-	15 Days
70	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from Hosiary Factory via the House of Anup Mukherjee to Sishu sangha More, under ward no-48, Booth no-102, HMC (Area=225.65M2). Scheme ID: APAS/01/172/102/0002 Defect Liability Period: 05 Years	₹ 2,99,837/-	₹ 5,997/-	₹ 1,000/-	15 Days
71	Improvement of Road by Cement Concrete work (1:1.5:3) from the House of Madhu Ghosh to Manas Chakraborty at H.I.T. Road near Aru Para Bhai Bhai Sangha, under ward no-48, Booth no-103, HMC (Area=225.65M2). Scheme ID: APAS/01/172/103/0004 Defect Liability Period: 05 Years	₹ 2,99,467/-	₹ 5,989/-	₹ 1,000/-	15 Days
72	Improvement of Road by Cement Concrete work (1:1.5:3) from Agradani Para (near Vat) to the House of Amar Khatua, under ward no-48, Booth no-103, HMC (Area=225.01M2). Scheme ID: APAS/01/172/103/0005 Defect Liability Period: 05 Years	₹ 2,99,034/-	₹ 5,981/-	₹ 1,000/-	15 Days
73	Improvement of New Concrete Road from Uttam Sadhukhan's house to Fafatik Jethi's house at Boxi Bagan Aurobindo road, under HMC ward no-48, Booth no-117, (Length-172.0m, Wide-1.6m). Scheme ID: APAS/01/172/117/0002 Defect Liability Period: 05 Years	₹ 3,98,842/-	₹ 7,977/-	₹ 1,500/-	15 Days
74	Improvement of New Concrete Road from the House of Biswanath Chakraborty to Tarun Kumar Basu at Aurobindo Boxi Bagan, under HMC ward no-48, Booth no-117, (Length-172.0m, Wide-1.6m). Scheme ID: APAS/01/172/117/0001 Defect Liability Period: 05 Years	₹ 3,98,842/-	₹ 7,977/-	₹ 1,500/-	15 Days
75	Construction of Concrete Road from the House of Raju Shee to House of Ramesh Jaiswal, Piara Bagan Lane, under HMC ward no-50, Booth no-11, (Length-89.0m, Wide-2.0m). Scheme ID: APAS/01/172/11/0003 Defect Liability Period: 05 Years	₹ 2,99,689/-	₹ 5,994/-	₹ 1,000/-	15 Days
76	Construction of Concrete Road from the House of Ranjit Halder to House of Bhabotosh Halder, Bhoot Bagan 2nd ByeLane, under HMC ward no-50, Booth no-11, Length-172.0m, Wide-1.6m. Scheme ID: APAS/01/172/11/0001 Defect Liability Period: 05 Years	₹ 3,98,842/-	₹ 7,977/-	₹ 1,500/-	15 Days

77	Repairing & Renovation of Road by Cement Concrete work (1:1.5:3) from the House of Rabin Bera to House of Sukumar Chowley at Kona Naskar Para, under ward no-50, Booth no-12, HMC (Area=391.20M2). Scheme ID: APAS/01/172/12/0002 Defect Liability Period: 05 Years	₹ 4,98,459/-	₹ 9,969/-	₹ 1,500/-	15 Days
78	Construction of Concrete Road from the House of Amulya Sen to House of Sabitri Bhattacharya at Piara Bagan Bye Lane, under HMC ward no-50, Booth no-12, (Length-175.0m, Wide-2.0m). Scheme ID: APAS/01/172/12/0001 Defect Liability Period: 05 Years	₹ 4,99,507/-	₹ 9,990/-	₹ 1,500/-	15 Days
79	Repairing and Renovation of Road by Cement Concrete work (1:1.5:3) from Bani Sadan Library via Bhai Bhai Sangha Club to Bimal Sangha Club to Bimal Kar Chowdhury's resident, Bakultala Lane, under ward no-48, Booth no-119, HMC (Area=25.65M2) Scheme ID: APAS/01/172/119/0001 Defect Liability Period: 05 Years	₹ 2,99,507/-	₹ 5,990/-	₹ 1,000/-	15 Days
80	Improvement of New Concrete Road from Ashabari vi House of Pravat Das to Drainage Canal road at Radha Gobinda road, under HMC ward no-49, Booth no-139, (Area=350.00M2) (Length-175.0m, Wide-2.0m). Scheme ID: APAS/01/170/73/0002 Defect Liability Period: 05 Years	₹ 4,98,939/-	₹ 9,979/-	₹ 1,500/-	15 Days
81	Repairing and renovation of road by Cement Concrete work (1:1.5:3) from Kona Naska Para in front of the house of Pandit Bari under ward no-50, Booth no-13 HMC (Area=225.65m2). Scheme ID: APAS/01/172/13/0003 Defect Liability Period: 05 Years	₹ 2,99,111/-	₹ 5,982/-	₹ 1,000/-	15 Days

Date and Time Schedule:

Sl. No.	Particulars	Date & Time
1	Date of uploading of N.I.T. & other Documents (online)	14.11.2025 5:00 P.M
2	Documents download/sell start date (Online)	14.11.2025 5:00 P.M
3	Bid submission start date (On line)	14.11.2025 5:00 P.M
4	Document Download/Sell End Date	09.12.2025 2:30 P.M
5	Bid Submission closing date (On line)	09.12.2025 2:30 P.M
6	Date for opening of Part-I proposal (online)	12.12.2025 11:00 A.M or Later
7	Date of uploading list for Technically Qualified Bidder (online)	INTIMATED AFTERWARDS
8	Date for opening of Financial Proposal (Online)	INTIMATED AFTERWARDS

Eligibility of Contractor [for 1st Call]

i) Intending tenderers should produce credentials of a similar nature of work, of minimum value of 40% of the estimated amount put to tender during Five (5) years prior to the date of issue of the tender notice Or (ii) Intending tenderers should produce credentials of a similar nature of 2 work each of minimum value of 30% of the estimated amount put to tender during last five (5) years prior to the date of issue of the tender notice. Or (iii) Intending tenderers should produce credentials of one (1) single running work of similar nature of the minimum value of 80% or more and value of which is not less than the desire value at (i) above In case of running works, only those tenderers who will submit the certificate of satisfactory running work from their concerned Executive Engineer of equivalent authority will be eligible for the tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been initiated against the executed agency, i.e the tenderer. (Vide notification No. 04-A/PW/O/10C-02/14 Dt:- 18.03.2015)

Defect Liability Period:

Defect liability period of this project is equal to 3 months/1 year/ 3 years/5 years (as specified in the enclosed BOQ) & it would also be guided by the PWD Notification no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017 read with Notification No. 5784-PW/L&A/2M-175/2017 DATED 02/09/2017 & Notification no.52-CRC/2M-06/2014, dated 27/12/2014 & 1M-32/23/285-R/PL DATED 02/08/2014.

NB: - 1) Intending bidder may download the tender document from the website <https://wbtenders.gov.in>. directly with the help of Digital Signature Certificate.

2) Cost of tender paper and earnest money should be deposited online by RTGS/NEFT in favor of MUNICIPAL AFFAIRS DEPARTMENT // URBAN LOCAL BODIES // HOWRAH MC.

3) Participants shall have to abide by all applicable clauses, rules, regulations, laws, acts/etc including environmental norms/standards as laid down by the Govt. for time to time & in force at present or any other applicable rules in force which are relevant in the context of job or would be in force during the period of contract.

4) The bituminous Hot Mix plant (both Batch, Drum type & Mini hot-mix plant) should have appropriate pollution control unit (primary and/or secondary, as the case may be) as per provision of IC: 90-2010 to meet up prevailing guidelines of Central Pollution Control Board (CPCB) in regard to HMP.

5) In case of any dispute for confirmatory testing, the report of NABL accredited Laboratories/IIT/CRRRI/RBRI will govern.

6) **As per memorandum no- 4608-F(Y) dt:-18 july 2018** of additional chief secretary, Finance department, Govt. of West Bengal, Additional performance security is required when the bid rate is 80% or less of the estimate put to tender and no increase in scope of work of projects during execution phase- Additional performance security @ 10% of the tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the estimate put to tender. The additional performance security shall be submitted in the form of Bank Guarantee from any scheduled bank before issuance of the work order. If the bidder fails to submit the additional performance security within seven working days from the date of issuance of letter to acceptance, his earnest money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The bank Guarantee shall have to be valid up to end of the contract period and shall be renewed accordingly, if required. The bank guarantee shall be returned immediately on successful completion of the contract. If the bidder fails to complete the work successfully, the additional performance security shall be forfeited at any time during the pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clause of the contract shall in no way altered/affected by provision of the additional performance security.

7) Originals of above certificates/license etc. may have to be shown if required.

8.1 Taxes & duties to be borne by the Contractor:

It may again be reiterated that Income Tax, Royalty, Construction Workers Welfare Cess and similar other statutory levy/Cess etc., will have to be borne by the contractor while executing the work.

8.2 Site inspection before submission of tender:

Before submitting any tender, the intending tenderer should make themselves acquainted thoroughly with the local conditions prevailing at site by actual inspection and taking into consideration all factors and difficulties likely to be involved in the execution of work in all respect and no claim whatsoever will be entertained on these account afterwards.

9. Payment:

The payment for R/A bills & final bill for any work will be made according to the availability of fund and no financial claim in case of any delay in payment will be entertained.

9.1 If there will be any ambiguity against any item of work and rate mentioned in the BOQ, then the corresponding item and its rate given in the latest PWD schedule of rates shall be considered for execution and payment thereof.

9.2 No escalation of cost is permissible and the Agency shall be barred from approaching the authority to claim escalation cost for reasons whatsoever.

9.3 The agency should possess the requisite and relevant equipments and machineries for the work. If equipments and machineries are not deployed as per the undertaking given by the contractor, the Engineer in charge is authorized to stop the work and direct the contract to deploy them immediately. If the contractor fails to carry out the direction, then the authority may take appropriate action including forfeiture of EMD and cancellation of the work order.

9.4 Road dust control and compliance of Construction & Demolition Waste Rules.:

Preventive measures to be taken: -

- a) Wrapping of construction area / buildings with geo textile fabric, installing dust barriers, or other actions, as appropriate for the location.
- b) Applying water and maintain soil in visible damp or crusted condition for temporary stabilization.
- c) Applying water prior to leveling or any other earth moving activity to keep the soil moist throughout the process.
- d) Limiting vehicle speeds to 15 mph on the work site.
- e) Cleaning wheels and undercarriage of haul trucks prior to leaving construction site.
- f) Applying and maintaining dust suppressant on haul routes.

- g) Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by water and maintain a dust palliative to all outer surfaces of the stockpiles.
- h) Stabilizing surface soils where loaders, support equipment and vehicles should operate by using water and maintain surface soils in a stabilized condition where loaders, support equipment and vehicles will operate.
- i) Stabilizing adjacent disturbed soils following paving activities with immediate landscaping activity or installation of vegetative or rock cover.
- j) Maintaining dust control during working hours and clean track at the end of the work shift/day.
- k) Stabilizing sloping surfaces using soil binders vegetation or ground cover can effectively stabilize the slope.
- l) Disposal of debris in consultation with the local authorities following proper environmental management practice.
- m) During construction work, including cutting of marbles, ambient noise level should not exceed more than 65 db (A).

Practice to be discarded: -

- a) Disposal of debris indiscriminately.
- b) Allowing the vehicles to run at high speed within the work site.
- c) Cutting materials without proper dust control / noise control facility.
- d) Keeping materials without effective cover.
- e) Keeping materials without effective cover.
- f) Allowing access to the work area except workers to limit soil disturbance Access may be prevented by fencing, ditches, vegetation, berms or other suitable barrier.
- g) Leaving the soil, sand and cement stack uncovered.
- h) Keeping materials or debris on the roads or pavements.
- i) Burning of old tyres in hot mix plant as a fuel during construction and repairing of the roads for melting coal tar.

9.5 Provision of black listing:

- j) Submission of false/ misleading credential or documents during the tender process.
- ii) Poor quality of work.
- iii) Poor performance in execution of the work.
- iv) Misconduct or non-compliance of the instruction of the authority.
- v) Negligence/failure to maintain the work within the stipulated time frame during the defect liability period.

9.6 Termination of Contract/ Work Order:

The authority may terminate the contract/work order due to the following reasons.

- i) Poor Progress of work.
- ii) Poor Quality of work.
- iii) Adoption of any unfair means during execution of work.
- iv) Violation/Non-compliance of any instructions of the authority.

For termination of the contract/work, the authority will issue a 7 days notice to the agency/contractor to make up the discrepancy/shortfall of the work as instructed by the authority, failing which the contract/work order will be terminated with forfeiture of E.M.D., S.D., Performance Security etc.

9.7 Discretion of the authority inviting tender - The tender inviting authority reserves the right to accept or to reject any or all applications/tenders without assigning any reason whatsoever. On matters of dispute authority decision shall be final and binding. The quantity of work indicated above is provisional and should not be taken as firm. The extent to which the work would be actually executed will depend on the final decision of the TIA. They however reserves the right to reduce the quantity even substantially without assigning any reason thereof and take up the same otherwise for which no compensation is payable under any circumstances.

Before issuance of the WORK ORDER, the tender inviting authority may verify the credential and other documents of the lowest tenderer if found necessary. After verification if it is found that the documents submitted by the lowest tenderer is either manufactured or false in that case work order will not be issued in favour of the said Tenderer under any circumstance.

Assistant Engineer (Roads)
Howrah Municipal Corporation

No. WB-HMC/NIT/ED/17/ /EE-II/25-26

Dated: 13.11.2025

Copy to:-

(1) Hon'ble Chairman, B.O.A., HMC (2) Commissioner, HMC (3) P.A. to Chief Secretary, Govt. of W.B. (4) P.A. to Principal Secretary, UD & MA, Govt. of W.B (5) Dy. Commissioner-II, HMC (6) C.O.F.H.M.C. (7) Engineering Accounts, HMC (8) Borough- I, to VII HMC, (9) Sabhadhipati Zilla Parishad, Howrah (10) Chief Engg. K.M.D.A, 19, G.T.Road, Howrah, (11) Asst.Engg.PWD How, Constn Sub Divn.No.1, 2, M.G.Road, Howrah, (12) R.A.O, HMC (Govt. Audit) (13) Engg. Accounts, HMC (14) I.T.Department, HMC for publication in website (15) Office Copy.

Assistant Engineer (Roads)
Howrah Municipal Corporation